

CORRIGENDUM #2: Mohra (Block-A) Limestone block

Government of Chhattisgarh, Mineral Resources Department	
Directorate of Geology & Mining Indravati Bhavan, Block-4, Second Floor, Atal Nagar, Raipur, Chhattisgarh - 492002, India Phone No. 0771-2221840, Fax: 0771-2221841 E-mail: dgm.cg@nic.in	
Tender No.: MSTC/RPR/MINERAL RESOURCES DEPARTMENT, CHHATTISGARH/3/NAYA RAIPUR/18-19/18647	Dated: 22.11.2018

CORRIGENDUM #2

TENDER DOCUMENT FOR
"e-AUCTION OF
MOHRA (BLOCK-A) LIMESTONE BLOCK
CHHATTISGARH
FOR MINING LEASE"



NIT Ref.

"Invitation of bids for grant of Mining Lease for Limestone Mineral Blocks in the State of Chhattisgarh" Dated 6th October 2018.

Tender Document: Mohra (Block-A) Limestone Block

Tender No.: MSTC/RPR/MINERAL RESOURCES DEPARTMENT, CHHATTISGARH/3/NAYA RAIPUR/18-19/18647

E-Auction No: MSTC/RPR/ MINERAL RESOURCES DEPARTMENT, CHHATTISGARH/4/NAYA RAIPUR/18-19/18648

CORRIGENDUM #2: Mohra (Block-A) Limestone block

CORRIGENDUM #2

Date : 22.11.2018

Regarding Revised Schedule of Bidding Process

This is with reference to NIT/e-Tender notice no. MSTC/RPR/MINERAL RESOURCES DEPARTMENT, CHHATTISGARH/3/NAYA RAIPUR/18-19/18647 dated 06.10.2018 uploaded on M/s. MSTC Ltd. Portal (<http://www.mstcecommerce.com/>) and the websites of Directorate of Geology and Mining, Chhattisgarh (<http://www.chhattisgarhmines.gov.in>) on 06.10.2018 for e-Auction of Mohra (Block-A) Limestone block situated in Village Mohra, Bhalukona, Pathrchuwa, District Balodabazar – Bhatapara, Chhattisgarh.

The Schedule of bidding process (Ref: Clause No. 11 & 12 of the Tender Document) is hereby amended. The following revised schedule of bidding process shall apply to the tender process:

Revised Schedule of Bidding Process/Time Table for Mohra (Block-A) Limestone Block		
Sl. No.	Event Description	Dates
1.	Last date of receiving queries from Bidders	Monday, December 17, 2018
2.	Pre-bid conference for registered bidders	Saturday, December 22, 2018
3.	Last date for responses to queries by the State Government	Thursday, December 27, 2018
4.	Last date for sale of Tender Document.	Monday, January 07, 2019
5.	Last date for submission of bids on e-tendering site as well as physically (Technical + Initial Price Offer) (15:00 hrs. IST)	Tuesday, January 08, 2019
6.	Opening of the Technical Bids on e-tendering site (16:00 hrs. IST)	Tuesday, January 08, 2019
7.	Opening of the original documents submitted physically (11:30 hrs. IST)	Wednesday, January 09, 2019

CORRIGENDUM #2: Mohra (Block-A) Limestone block

8.	Start date for examination of the Technical Bids	Wednesday, January 09, 2019
9.	Announcement of the Technically Qualified Bidders	Friday, January 18, 2019
10.	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider <i>(to be communicated by MSTC separately).</i>	Monday, January 21, 2019
11.	Opening of initial price offers of Technically Qualified Bidders and intimation of Qualified Bidders	Thursday, January 24, 2019
12.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Tuesday, January 29, 2019
13.	Announcement of Preferred Bidder	Wednesday, January 30, 2019
14.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder for mining lease	Thursday, February 28, 2019
15.	Issuance of letter of intent by State Government	Tuesday, March 05, 2019
Stage II		
Sl. No.	Event description	Date
1	Submission of Draft Mining Plan, Performance Security along with second installment (10%) of Upfront Payment by the Preferred Bidder	Monday, September 02, 2019
2	Obtain all necessary clearances/ approval (including approval of Mining Plan) by the Preferred Bidder	Monday, January 03, 2022
3	Issuance of order by State Government acknowledging Preferred Bidder as the Successful Bidder subject to compliance with all the terms and conditions of eligibility	Thursday, January 13, 2022
4	Mine Development Production Agreement (MDPA) to be executed between State Government & Successful Bidder upon obtaining all consents, approvals, permits, no-objections from various Government agencies/ departments required under applicable laws for commencement of mining operations.	Saturday, January 22, 2022

CORRIGENDUM #2: Mohra (Block-A) Limestone block

5	Issuance of grant of mining lease upon payment of third installment (80%) of Upfront Payment	Tuesday, February 01, 2022
6	Mining lease deed to be executed by State Government. Successful Bidder to become holder of mining lease.	Thursday, March 03, 2022

** Any change in the timeline will be communicated through an addendum to the Tender Document.*

** In case any of the dates fall on a holiday, the date will automatically shift to the next working day.*

These modifications are applicable at relevant places in NIT Advertisement, Model Tender Document and Mine Specific Tender Document which were issued.

Director
Geology & Mining,
Chhattisgarh