

CORRIGENDUM #3: Mohra (Block-A) Limestone block

Government of Chhattisgarh, Mineral Resources Department	
Directorate of Geology & Mining Indravati Bhavan, Block-4, Second Floor, Atal Nagar, Raipur, Chhattisgarh - 492002, India Phone No. 0771-2221840, Fax: 0771-2221841 E-mail: dgm.cg@nic.in	
Tender No.: MSTC/RPR/MINERAL RESOURCES DEPARTMENT,CHHATTISGARH/3/NAYA RAIPUR/18-19/18647	Dated: 08.01.2019

CORRIGENDUM #3

TENDER DOCUMENT FOR
"e-AUCTION OF
MOHRA (BLOCK-A) LIMESTONE BLOCK
CHHATTISGARH
FOR MINING LEASE"



NIT Ref.

"Invitation of bids for grant of Mining Lease for Limestone Mineral Blocks in the State of Chhattisgarh" Dated 6th October 2018.

Tender Document: Mohra (Block-A) Limestone Block

Tender No.: MSTC/RPR/MINERAL RESOURCES DEPARTMENT,CHHATTISGARH/3/NAYA RAIPUR/18-19/18647

E-Auction No: MSTC/RPR/ MINERAL RESOURCES DEPARTMENT,CHHATTISGARH/4/NAYA RAIPUR/18-19/18648

CORRIGENDUM #3: Mohra (Block-A) Limestone block

CORRIGENDUM #3

Date : 08.01.2019

Regarding Revised Schedule of Bidding Process

This is with reference to NIT/e-Tender notice no. MSTC/RPR/MINERAL RESOURCES DEPARTMENT, CHHATTISGARH/3/NAYA RAIPUR/18-19/18647 dated 06.10.2018 uploaded on M/s. MSTC Ltd. Portal (<http://www.mstcecommerce.com/>) and the websites of Directorate of Geology and Mining, Chhattisgarh (<http://www.chhattisgarhmines.gov.in>) on 06.10.2018 for e-Auction of Mohra (Block-A) Limestone block situated in Village Mohra, Bhalukona, Pathrchuwa, District Balodabazar – Bhatapara, Chhattisgarh.

The Schedule of bidding process (Ref: Clause No. 11 & 12 of the Tender Document) is hereby amended. The following revised schedule of bidding process shall apply to the tender process:

Revised Schedule of Bidding Process/Time Table for Mohra (Block-A) Limestone Block		
Sl. No.	Event Description	Dates
1.	Last date for sale of Tender Document.	Monday, January 21, 2019
2.	Last date for submission of bids on e-tendering site as well as physically (Technical + Initial Price Offer) (15:00 hrs. IST)	Tuesday, January 22, 2019
3.	Opening of the Technical Bids on e-tendering site (16:00 hrs. IST)	Tuesday, January 22, 2019
4.	Opening of the original documents submitted physically (11:30 hrs. IST)	Wednesday, January 23, 2019
5.	Start date for examination of the Technical Bids	Wednesday, January 23, 2019
6.	Announcement of the Technically Qualified Bidders	Thursday, January 31, 2019

CORRIGENDUM #3: Mohra (Block-A) Limestone block

7.	Training and mock-auctions for all the Technically Qualified Bidders on e-auction platform by the e-auction platform provider <i>(to be communicated by MSTC separately).</i>	Saturday, February 02, 2019
8.	Opening of initial price offers of Technically Qualified Bidders and intimation of Qualified Bidders	Tuesday, February 05, 2019
9.	Conduct of ascending forward electronic auction and submission of Final Price Offer on the electronic auction platform	Monday, February 11, 2019
10.	Announcement of Preferred Bidder	Tuesday, February 12, 2019
11.	Payment of first instalment (10%) of Upfront Payment by the Preferred Bidder for mining lease	Wednesday, March 13, 2019
12.	Issuance of letter of intent by State Government	Wednesday, March 20, 2019
Stage II		
Sl. No.	Event description	Date
1	Submission of Draft Mining Plan, Performance Security along with second installment (10%) of Upfront Payment by the Preferred Bidder	Monday, September 16, 2019
2	Obtain all necessary clearances/ approval (including approval of Mining Plan) by the Preferred Bidder	Tuesday, January 18, 2022
3	Issuance of order by State Government acknowledging Preferred Bidder as the Successful Bidder subject to compliance with all the terms and conditions of eligibility	Friday, January 28, 2022
4	Mine Development Production Agreement (MDPA) to be executed between State Government & Successful Bidder upon obtaining all consents, approvals, permits, no-objections from various Government agencies/ departments required under applicable laws for commencement of mining operations.	Monday, February 07, 2022
5	Issuance of grant of mining lease upon payment of third installment (80%) of Upfront Payment	Thursday, February 17, 2022

CORRIGENDUM #3: Mohra (Block-A) Limestone block

6	Mining lease deed to be executed by State Government. Successful Bidder to become holder of mining lease.	Friday, March 18, 2022
----------	---	------------------------

* These modifications are applicable at relevant places in NIT Advertisement, Model Tender Document and Mine Specific Tender Document which were issued.

Director
Geology & Mining,
Chhattisgarh